## OFFICE OF THE EXECUTIVE ENGINEER, PWD., UKP. DAM DIVISION, NARAYANAPUR.

*Notification inviting Tenders dated 18th January 1969.*

1 Separate item-wise rate sealed tenders in duplicate in prescribed form, superscribed with name of work are invited from the registered contractors of Mysore Public Works Department of Class specified in column No. 7 for the following works and will be received by the Executive Engineer, P W D., Upper Krishna Project Dam Division, camp : Narayanpur Taluka, Shorapur District, Gulbarga upto 8th February 1969.

2 The tenders will be opened on the same day if possible in the presence of contractors or their authorised agents who may choose to be present on the same day at 4-30 p.m.

3 The blank tender documents is duplicate will be issued on payment of the tender documents specified in column No. 5 (Not refundable) on all working days during office hours on 5th and 6th February 1969.

3 In case the tender documents have to be sent by post an extra cost of Rs. 5 per set has to be sent to meet the postal charges, the department will not be held responsible for delay in transit etc.

5 Rates for each item should invariably written in ink both in figures and words. The tenders should also show the cost of each item of work and total cost of the whole work.

6 Royalty charges will be recovered as per latest Government Orders.

7 The officer competent to accept the tenders shall have right to reject any or all the tenders without assigning any reasons.

8 Any further details can be had from the office of the Executive Engineer on all working days during office hours.

9 All other conditions as given in the original tender will hold good for for this call.

| Sl. No. | Name of work | Estimated amount put to Tender but may be more or less | E. M. D. 2½ % | Cost of blank tender form + 3% S. T | Period of completion excluding mansoon | Class of Contractor |
|---|---|---|---|---|---|---|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 |
| 1 | Constructing 5 Blocks of 'F' type temporary quarters at Camp. Narayanapur (From No. 19 to 23). | 59,655 | 1,492 | 5+5=10+3% | Five months | Class III and above. |
| 2 | Constructing 6 Blocks of 'F' type Temporary quarters at Camp: Narayanapur (From No. 24 to 29). | 71,586 | 1,790 | do | do | do |
| 3 | Constructing a permanent Division Offite at U. K. P. Camp: Narayanapur. | 69,518 | 1,778 | do | do | do |
| 4 | Constructing a Temporary Chummary Block of 5 Tenaments at Camp: Rodalbanda on Right Bank of Narayanapur Dam site (Upper). | 20,845 | 521 | 5+5=10+3% | Three months | Class IV and above |
| 5 | Forming a by pass Road Right Bank of Narayanapur from Lingasugur to Kardakal on Lingasugur-Halbhavi Road (Balance works). | 70,468 | 1,762 | 5+5=10+3% | Five months | Class III and above. |

2493

M. VENKATEGOWDA,
*Ex. Engr.*